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Division of Environmental Health and Engmeering

ANTHC Primary Care Facility
Financial Assistance Sub-Award

A Health Facilities Improvement Project Between:
The Alaska Native Tribal Health Consortrum and
The Village of Chignik Lake, Alaska

Project No. AN (02-G23

August 2002



ANTHC Project Number: AN 02-G23

Primary Care Facility Recipient Name & Address
Financial Assistance Sub-Award Chignik Lake Village
ALASKA NATIVE TRIBAL HEALTH | F-O-Box 30
CONSORTIUM Chignik Lake, Alaska 99548

Contact: Johnny Lind (907) 845 2212; Fax (907} 845-2217

Project Budget and Funding Sources

Funding Source
Job Type g Unit Denali Commission
Description: Scope of Work Qtyl| B Cost FY-02 Total
DS: Design & Design and planning for
Studies construction of new clinic | 1 | LS $88,800 $88,800 $88,800
' Total Award $88,800
Denali Commission | Project Title Award Performance Period
Project No. Chignik Lake Primary Health Care Facility (Design From: August 2002
0071-DC-2002-124 | and planning for replacement clinic.) To:  Augusi 2004

This ANTHC Financial Assistance Sub-Award constitutes an award of federally funded assistance
authorized by the Denali Commission. By signing the document, the Sub-Award Recipient (Local
Participant) agrees to comply with the Sub-Award provisions indicated below and attached.

Attachments:
e  Project Specific Special Award Conditions (2 pages)
¢  Environmental Review Memorandum (2 pages)

Federal Provisions: (Printed copies are available upon request.)

e 15 CFR 24, Uniform Admin Requirements for Grants/Cooperative Agreements to State and
Local Governments: <www.access.gpo.gov/nara/cfr/waisidx_99/15cfi24 99.htmI>

(Applies to local or tribal government)

e  OMB Circular A-87, Cost Principles for State and Local Governments and Indian Tribal
Governments: <www.whitehouse.gov/OMB/circulars/a087/a087-all.html > (Applies to local or

tribal government)

e OMB Circular A-133, Audits of States, Local Governments and Non-Profit Organizations

<www.whitehouse.gov/OMB/circulars/al33/a133.html> (Applies to all Sub-Awards)

Signature of Authprijzed cig| - ANTHC Typed Name and Title
Paul Sherry, Chief Executive Officer g.;

Siguatuy%fthori egd Official-Chignik Iiake Village | Typed Name and Title
[ (‘P - Johnny Lind, President CLVC
S




PROJECT SPECIFIC SPECTIAL AWARD CONDITIONS
ANTHC PRIMARY CARE FACILITY
FINANCIAL ASSISTANCE SUB-AWARD
VILLAGE OF CHIGNIK LAKE, ALASKA

PROJECT NO. AN 02-G23

DATE OF DOCUMENT:
August 2002

A. SCOPE OF PROJECT

This project will complete the design for Chignik Lake’s new primary care facility, which
will be part of a multi-use facility. The project includes the design of both the entire
building shell and the primary care facility, but shall not include the interior design for the
non-primary care portion of the facility. No construction will be performed under this
project. '

B. PROJECT FUNDING

Denali Commission funding for this health facility improvement project has been made
available to the ANTHC through a separate Financial Assistance Award (FAA), or
amendment to an existing FAA, between the Denali Commission and the ANTHC.

It is understood that funding transfers will be made to ANTHC incrementally. Project
activities should not proceed until funding for each increment of work is available to
ANTHC.

C. PROJECT MANAGEMENT METHODOLOGY

In conformance with the Memorandum of Understanding Between the Denali Commission
and the ANTHC for Alaska Rural Primary Care Facilities, dated May 2002, and as directed
by the Financial Assistance Award of April 2002, the following Project Management
Methodology option has been selected by the Village of Chignik Lake:

The Village shall assume responsibility for the design of the project with oversight and
intermittent technical assistance by ANTHC. The local participant shall retain the services
of a professional project manager, engineer, and/or contractor for the services defined in the
Sub-Award. Project design shall be completed through a competitively selected architect
and engineering (A/E) contractor for sight adaptation of the Denali Commission Prototype
design or full design services for the provision of a primary care facility for Village of
Chignik Lake.

D. PROVISIONS FOR PROJECT COMPLETION

The following sections from the ANTHC, DEHE, Primary Care Facility Sub-Award
Provisions Manual (Orange Book), dated April 2002, are incorporated into this Agreement
by reference. For the purposes of this Agreement, all references to “Local Participant”
shall mean the Village of Chignik Lake.

¢ Provisions for All Sub-Awards
» Section 3.18, “Local Participant Procurement Provisions”™




ALASKA NATIVE TrizAL HEALTH CONSORTIUM
Division of Environmental Health & Engineering
1901 South Bragaw Street, Suite 200

Anchorage, Alaska 99508

MEMORANDUM
DATE: August 2002
FROM: Environmental Review Officer

SUBJECT:  Village of Chignik Lake- Environmental Review
Project No. AN 02-G23

TO: FOR THE RECORD

Based upon proposed Federal funding for this project, an environmental review in accordance
with the National Environmental Policy Act (NEPA) and the National Historic Preservation Act
(NHPA) is required. The Alaska Native Tribal Health Consortium (ANTHC) has considered all
potential environmental concerns (specific and cumulative effects) associated with the project in
consultation with applicable federal, state, and local authorities. An Environmental Review has
been completed with respect to the proposed sanitation facilities planning project.

FINDINGS

This environmental review finds that no further environmental investigation is necessary. It is
recommended that the Denali Commission approve a determination of eligibility for categorical
exclusion from the Environmental Assessment process for this project. Current Denali
Commission policy (Federal Register, Vol. 58, No. 3, January 6, 1993, pp. 569-572) allows for
IHS categorical exclusions for certain projects. In particular, Section H, No. 4 allows for a
categorical exclusion for projects to conduct “engineering studies and investigations including
soil borings and test well drilling to gather data for the purpose of determining engineering
feasibility and permit facility design.” This project will complete such an investigation.




VILLAGE OF CHIGNIK LAKE—- ENVIRONMENTAL REVIEW PAGE 2
PROJECT NO. AN 02-G23 AUGUST 2002

SCOPE OF WORK

The scope of this project will be the completion of design studies and construction planning in
Chignik Lake, Alaska. No construction will be performed under this project. No construction
work will be performed under this project. This project will include consideration of community
needs, surveys, preliminary engineering evaluations, consideration of altematives, and
recommended facilities. The following field activities may be undertaken in order to complete
the scope of this project:

e Site investigation by foot and through the use of locally available transportation (i.e. truck,
ATV, snow machine, efc.)

Ground and aerial surveying

Soil boring and sampling of surface and subsurface soil

Test well drilling and monitoring of test wells and existing wells

Surface water testing and monitoring

The community agrees to comply with all applicable federal, state and local environmental laws,
regulations, and requirements during all phases of the project, as well as obtain any necessary
permits.

SUMMARY
With the scope of work outlined for this project, the AN THC has completed the environmental

review. If the scope of work is changed in the future, then the ANTHC will revisit this
environmental review to determine if potential environmental concerns have been addressed.

‘/&@;,taf&__;@_/
Chris Campbell




